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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN -~ SUPPLIES OR SERVICES

For Cost Type Items:

Ttem P8C  Supplies/Services @ty Unit Est. Cost Fixed Fee CPFF

2001 D318 PII Support Services-Funding Source 1.0 1O | (b)(4) | | (b)(4) | 85,759,114.46
#1 Production, Installation and
In-Services Support and Related

Capability Areas in accordance with
the Contract PWS.
(FM8 Case #SR-P-SBQ)

200101 D318 ACRN AA PR 1300528907 FUNDS ARE
PROVIDED FOR THE SYSTEMS ENGINEERING
CORE TEAM TO SUPPORT AFLOAT AND
ASHORE INSTALL EFFORTS FOR FMS CASE:
SR-P-SBO, RSN 014, BASIC T.OA, NOTE
14. (FMS)

2004 Contract Data Requirement's List In $0.00
accordance with DD-1423, Exhibit A,
and the Performance Work Statement.

Item P8C Supplies/Sexvices Qty Unit Est. Cost Fixed Fee CPFF

3001 D318 PII Support Services-Funding Source #1 1.0 L0 | (b)(4) | | @) | %6,475,254.56
Producticon, Installation and

In-Services Support and Related
Capability Areas in accordance with the
Contract PWS. {FM5 Case #8R-B-8BQ)
Option

3004 Contract Data Requirement's List In $0.00
accordance with DD-1423, Exhibit &, and
the Performance Work Statement.

Item PSC Supplies/Sexvices Qty Unit Est. Cost Fixed Fee CPFF

4001 D318 PII Support Services-Funding Source #1 1.0 Lo | (b)(4) | | )y | %e6,528,148.13
Production, Installation and

In-Services Support and Related
Capability Areas in accordance with the
Contract PWS. (FMS Case #SR-P-SBQ)

Option

4004 Contract Data Requirement's List In 50.00
accordance with DB-1423, Exhibit 3, and
the Performance Work Statement.
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THIS IS A COST PLUS FIXED FEE, LEVEL OF EFFORT TYPE ORDER.

The number of hours estimated for this LOE tasking is [ (5)(4) | In performing the requirements of this order, the coniractor may
use any combination of hours from the labor categories approved at the basic contract level, so long as the estimated total cost and
the funded amount to date for the order is not exceeded and the total number of hours provided docs not exceed the estimated

number of hours by more than 5%.

If exercised, the estimated LOE tasking for option year-one and option year-iwo is each.
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

TASK ORDER (TO) PERFORMANCE WORK STATEMENT (PWS)
SPACE AND NAVAL WARFARE SYSTEMS CENTER, ATLANTIC

SHORT TITLE: Royal Saudi Naval Forces (RSNF) SBQ Engineering Support

1.0 PLACE(S) OF PERFORMANCE
SPAWARSYSCEN Atlantic (SSC LANT) - Charleston, SC
Contractor facilities Charleston, SC and Atlanta, GA

2.0 TASK ORDER PURPOSE

The Program Executive Officer (PEOQ), Command, Control, Communications,
Computers, and Intelligence (C41), International C41 Integration Program Office
{PMW740) will procure through Space and Naval Warfare (SPAWAR) Systems Center
Atlantic {(S5C LANT) and SPAWAR Systems Center Pacific (SSC PAC), on behalf of the
Kingdom of Saudi Arabia (KSA), C41 systems and support per Foreign Military Sales
(FMS). The United States {(U.S.) Government (USG) and the KSA have negotiated
international agreements and established FMS Case SR-P-5BQ to upgrade and maintain
the Roval Saudi Naval Forces (RSNF) C41I System and ancillary subsystems.

2.1 BACKGROUND

The Kingdom of Saudi Arabla Is a key strategic partner in the U.S. Central Command
(CENTCOM) region and has maintained a strong relationship with the U.S. for over 30
years. Over the years through FMS, the USG has assisted the RSNF in building an initial
KSA naval program that includes a modern Command, Control, Communications,
Computers, Intelligence, Surveillance, and Reconnaissance (C4ISR) architecture. FMS
Case SR-P-SBQ was implemented for follow-on C41 System upgrades, refurbishment,
and expanding capabilities.

2.2 SCOPE

FMS case SR-P-SBQ provides the RSNF with tailored, interoperable C4I systems and support. The
engineering, installation, and program management services delivered through this Task Order {(TO) shall
support program of record {PoR)} and non-PoR C41 systems for use in ashore and afloat platforms. This
effort will consist of providing design, engineering, integration, testing, installation and program management
support in KSA of the RSNF C4T systems, to be interoperable with existing RSNF commercial encryption
devices. The RSNF C4l systems may include but are not limited to the following: Global Command and
Control System Joint/Maritime (GCCS-J/M); Naval Modular Automated Communications Systems
(NAVMACS) 11, High Frequency (HF), Very High Frequency (VIIF), and Ultra High Frequency (UHF) Radios
and Antennas; Tactical Data Links (TDL), which includes Link-11 and Link-16 when released to the RSNF;
Type 1 encryption devices, Combined Enterprise Regional Information Exchange System (CENTRIXS);
Network Communications, Satellite Communication (SATCOM); Personal Computer —- RADAR Processor
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(PC-RP); Air Defense Systems Integrator (ADSI); Global Maritime Distress and Safety System (GMDSS);
Audio Processing Systems (APS); Emergency Radio Systems; Fiber Optic Transport Network (FO'TN); Closed
Circuit Television (CCTV) Systems; Video Display Systems; and Video Teleconference (VTC) Systems.

3.0 APPLICABLE DOCUMENTS

3.1 REFERENCES

All work shall be accomplished using the best commercial practices and current acceptable industry standards,
In accordance with Defense Acquisition Policy changes, maximum utilization of non-governmenial standards
shall be made wherever practical. Where backward compatibility with existing systems is required, SSC
LANT/PAC will select the interoperability standards to be used. For purposes of bidding, required and
guidance documents are identified in the basic coniract and amendments. In addition, the following
references are provided:

Document Number Title
a. DID DI-MGMT-81334B Contract Work Breakdown Structure
b. | MIL-HDBK-61A Configuration Management Handbook
c. | DODAF DOD Architecture Framework
d. | SPAWAR SETR Process SPAWAR Systems Engineering and Technical Review
Process '
e. | IMS Integrated Master Schedule
f. | SAR Ship Alteration Record
g | SID System Installation Design
h. | SIPH Shore Installation Process Handbook v4.0

32  SPECIFICATIONS

All specifications listed in the base contract are applicable as required by this TO.

3.3 ACRONYMS

Acronym Definition

ADSI Air Defense System Integrator

AECA Arms Export Control Act

AcA Analysis of Alternatives

AOC Air Operation Center

APACS Aircraft and Personnel Automated Clearance System

APS Audio Processing Systems

BOM Bill of Material

C2 Command and Control

C4i Command, Control, Communications, Computers, and Intelligence
C4ISR Command, Control, Communications, Computers, Intelligence, Surveillance, and Reconnaissance
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CAE Contractor Acquired Equipment

CAM Contractor Acquired Material

CAP Contractor Acquired Property

CCTV Closed Circuit Television

CDAD CPARS Draft Approval Document

CDR Critical Design Review

CDBRL Contract Data Requirements List

CENTCOM | U.S. Central Command .
CENTRIXS § Combined Enterprise Regional Information Exchange System
CFSR. Contract Funds Status Report

CM Contiguration Management

COCOM Combatant Commander

CONUS Continental United States

COR Contracting Officer’s Representative

COTS Commercial Off-the-Shelf

CWBS Contract Work Breakdown Structure

DFARS Defense Federal Acquisition Regulations Supplement
DoD Department of Defense

DODAF Department of Defense Architecture Framework
DSSR State Department of Standardized Regulations

EVM Earned Value Management

FAR Federal Acquisition Regulation

FBI Federal Burcau of Investigations

FCG Foreign Clearance Guide

FMS Foreign Military Sales

FOTN Fiber Optic Transport Network

GCCS-¥ Global Command and Control System — Joint
GCCS-M Global Command and Control System - Maritime
GFE Government Furnished Equipment

GFI Government Furnished Information

GFM Government Furnished Material

GFP Government Furnished Property

GMDSS Global Maritime Distress and Safety System

HF High Frequency

IDP Installation Data Package

IFD Information Flow Diagram

S Integrated Master Schedule

IP Internet Protocol

IPMR Integrated Program Management Report

IPT Integrated Product Team

ITAR International Trafficking and Arms Regulations

IT1 Information Transaction Inventory

ITP Integrated Test Plan

KSA Kingdom of Saudi Arabia

LTR Logistics Replenishing Tanker

MHC Minehunter Coastal

NACLC National Agency Check with Local Agency Check and Credit Check
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NAVMACS | Naval Modular Automated Communications Systems
NDA Non-Disclosure Agreement

NDI Non-Developmental Ttem

OCM Operational Community Model

OM&S Operating Material and Supplies

OPSEC Operational Security

PC-RP Personal Computer-RADAR Processor

PCG Patrol Chaser

PDR Preliminary Design Review

PGG Patrol Gunboat

PEO Program Executive Officer

PM Program Manager

PMP Program Management Plan

PMR Program Management Review

PMW Program Manager Warfare

PoP - Period of Performance

PoR Program of Record

PP&E Property, Plant and Equipment

PSR Program Status Review

PWS Performance Work Statement

QA Quality Assurance

QASP Quality Assurance Surveillance Plan

RGFP Requisitioned Government Furnished Property
RSNF Royal Saudi Naval Forces

RX Receive Site

SATCOM Satellite Communication

SEP System Engineering Plan

SETR Systems Engineering and Technical Review
SGFP Scheduled Government Furaished Property

SME Subject Matter Expert

SOG System Operation Guide

SOVT System Operational Verification Test

SPAWAR Space and Naval Warfare

SRF Ship Repair Facility

SRR | System Requirements Review

SSBI Single Scope Background Investigation

S8C System Support Center

SSCLANT | Space and Naval Warfare Systems Center Atlantic
SSCPAC Space and Naval Warfare Systems Center Pacific
ST Special Tooling

STE Special Test Equipment

TDL Tactical Data Links

TEMP Test and Evaluation Master Plan

TO Task Order

TP Transition Plan

TRR Test Readiness Review

TX Transmit Site
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U.s. United States

ucc Underground Command Center

UHF Ultra High Frequency

USG United States Government

USN United States Navy

VHF Very High Frequency

vT1C Video Teleconference

WBS Work Breakdown Structure

4.0 SECURITY REQUIREMENTS

4.1 ORGANIZATTION

As specified in clause 5252,204-9200 and the Contract Security Classification Specification form, DD-254,
classified work shall be performed under this task order. The Contractor shall have prior to commencement
of classified work a SECRET facility security clearance (FCL).

42-  PERSONNEL

Prior to commencement of work on this contract, alt contractor personnel {including administrative and
subcontractor personnel) shall have, at a minimum, a favorable Trustworthiness Determination, which is
determined by a National Agency Check with Local Agency Check and Credit Check (NACLC) and favorable
Federal Bureau of Investigations (FBI) fingerprint checks. All personnel shall possess a SECRET clearance
prior to working on the TO.,

5.0 COR DESIGNATION

The Contracting Officer Representative (CORY) for this task order is | (b)(6) f, Code 54110 who

can be reached at phone (843) 218{b)6); e-mail:[ (b)6)  |@navy.mil. The COR Nomination and

Designation is provided as Attachment 3.

6.0 DESCRIPTION OF WORK

The Program Executive Officer (PEQ), Command, Control, Communications, Computers, and Intelligence
(C41), International C41 Infegration Program Office (PMW740) will procure through SPAWAR Systems
Center Atlantic (SSC LANT) and SPAWAR System Center Pacific (SSC PAC), on behalf of the Kingdom of
Saudi Arabia (KSA), C4I systems and support per Foreign Military Sales (FMS). The United States (U.S.)
Government (USG) and the KSA have negotiated international agreements and established FMS Case
SR-P-SBQ in order to upgrade and maintain the Royal Saudi Naval Forces (RSNF) C41 System and ancillary
subsystems.

The Contractor shall provide the RSNF with tailored, interoperable C41 systems and support in accordance
with FMS case SR-P-SBQ. The capabilities and engineering services delivered through this Task Order (TO)
shall support program of record (PoR) and non-PoRk C4T systems for use in ashore and afloat platforms. The
RSNF C4l systems may include : Global Command and Control System Joint/Maritime (GCCS-M/I}; Naval
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Moedular Automated Communications Systerns (NAVMACS) 11, High Frequency (HF), Very High Frequency
{VHF), and Ultra High Frequency {UHF) Radios and Antennas; Tactical Data Links (TDL), which includes
Link-11 and Link-16 when released to the RSNF; Type 1 encryption devices; Combined Enterprise Regional
Information Exchange System (CENTRIXS); Network Communications, Satellite Communication
(SATCOM); Personal Computer — RADAR Processor (PC-RP); Air Defense Systems Integrator (ADSI);
Global Maritime Distress and Safety System (GMDSS); Audio Processing Systems (APS); Emergency Radio
Systems; Fiber Optic Transport Network (FOTN); Closed Circuit Television (CCTV) Systems; Video Display
Systems; and Video Teleconference (VTC) Systems. This effort will consist of the implementation and
integration of the RSNF C41 systems to be interoperable with existing RSNF non-Type Icommercial
encryption devices, as well as Type I encryption devices. New RSNF C41 systems shall be interoperable with
the existing RSNF Command and Control (C2) circuits and Internet Protocol (IP) networks. The Contractor
shall be required to perfortn tasking in continental U.8, (CONUS) and KSA.

- The Contractor shall provide design, engineering, integration, testing, installation, and program management
support for the implementation and integration for the shore and afloat platforms. The RSNF C41 systems
are located at the: Underground Command Centers (UCC), Transmit Sites (TX), Receive Sites (RX), Air
Operation Centers (AOC), System Support Center (SSC), afloat test bed, Royal Saudi Navy Communication
Sites, and afloat platforms. The UCCs are located at Riyadh (Commander RSNF), Jubail (East Fleet
Command), and Jeddah (West Fleet Command). AOCs are located in Jubail and Jeddah. The SSC and the
afloat test bed are located just outside Riyadh toward Al Kharj. The Navy Communications sites are located
at Jizan, Ras Al Ghar, Ras Al Mishab, and Al Qadima. The RSNF C4I Ships are: SAWART I F2000, SAWARI
11 F3000, Minehunter Coastal (MHC) Class, Patrol Chaser (PCG) Class, Patro]l Gunboat (PGG) class, and
Logistics Replenishing Tanker (LRT) Class. The RSNF fleet is located in two (2) Jocations: Jeddah, home to
the western fleet; and Jubail, home to the eastern fleet.

Each RSNF UCC C41 system shall consist of a GCCS-J, ADSI, NAVMACS TI, HF Transceivers, VITF/UHF
Transceivers, CENTRIXS, Video Display Systems, VTC Systems, and antennas supporting RF
communications,

Each RSNF TX system shall consist of HF Transceivers and each R¥X system shall consist of VHF/UHF
Transceivers.

Each RSNF AOC system shall consist of HF Transceivers, VHE/UHF Transceivers, and antennas supporting
RF communications.

The RSNF SSC and afloat test bed C41 systems shall consist of the GCCS-J, ADSI, NAVMACS 11, HF
Transceivers, VHF/UHF Transceivers, PC-RP, CENTRIXS, and antennas supporting RF communications.

Each of the RSNF Navy Communications Sites shall consist of HF Transceivers and VHF/UHF Transceivers.

The afloat platform C41 systems shall consist of the GCCS-J, ADSI, NAVMACS 11, HF Transceivers,
VHF/UHF Transceivers, PC-RP, CENTRIXS, and antennas supporting RF communications.
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6.1 RSNF C4I 5YSTEM SUPPORT

The Contractor shall provide support for Contractor program management, program reviews, systetn
engineering, integration, testing, and installation support to SSC LANT/PAC for RSNF C4l systems for both
shore and afloat platforms.

Where indicated in the following subsections, the Contractor shall be required to perform tasking in the
Kingdom of Saudi Arabia.

6.1.1 Design

The Coniractor shall provide detailed design drawings of hardware, layout, and infrastructure of designed
systems. These design drawings will include system layout drawings, elevation design drawings, cable tray
layout design drawings, ship alteration drawings, antenna layout drawings, and power circuit diagrams.

6.1.2 Engineering

The Contractor shall provide engineering support in accordance with SPAWAR Systems Engineering
Technical Review (SETR) processes. Contractor engineering support shall include systern engineering plans
(SEP), detailed installation plans, installation data packages (IDP), instaliation drawing packages,
requirements analysis document, requirements management plans, requirement specification documents, and
interface control documents.

6.1.3 Integration

For systems delivered under this task order, the Contractor shall develop an integration plan. The
Contractor shall provide support in the integration of system hardware and software in accordance with this
plan to ensure total operational and functional compatibility with interfacing/interacting systems,
subsystems, equipment, and computer programs. The Contractor shall provide integration drawings,
technical change documentation and notices, requirements traceability matrix, and integration procedures, in
support of the integration efforts. Integration facilities will be located at SPAWARSYSCEN Atlantic in
Charleston, SC,

6.1.3.1 Integration Testing

The Caontractor shall develop an Integration Test Plan (ITP) that demonstrates the
degree to which the production system satisfies material and non-material requirements
{CDRL T0O04). The Contractor shall develop a System Operational Verification Test
{SOVT) to support integration testing and acceptance testing.

The Contractor shall provide support during testing, to include a complete end-to-end test of the system to
be delivered, in accordance with the approved integrated master schedule (CDRL T003). The Contractor
shall be responsible for the resolution of discrepancies and trouble reports identified during testing. The
Contractor shall provide a test report in accordance with the approved I'TP (CDRL T004). At the
completion of integration testing, the Contractor shall provide support in the disassembly and preparation of
the RSNF C4I Systems equipment and materials for shipping.

6.1.4 Installation
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The Contractor shall provide installation support of the RSNF Systems in-Kingdom, which includes hardware
and software installation and system acceptance testing. Contractor shall provide as-built drawings,
implementation plans, reports, and installation design plan (IDP) CDRL (T002) in support of installations
and acceptance testing.

Contractor shalil provide devélopment/revisions/as-built Installation Drawings as directed and shall include:

. Equipment, Rack and Foundation Ripout Drawing
. Cable Ripout Drawing

. Equipment Arrangements and Elevations Drawing
. Equipment Mounting Details Drawing

. Cabling Diagram Drawing

Cable Running Sheets

. Fabrication Details Drawing

. Nameplate Detail Drawing

. Miscellaneous drawings as agreed/required

o RE-CREN . N Y N PO N

6.1.5 Acceptance Testing

The Contractor shall perform acceptance testing in-Kingdom upon completion of the installation. The
Contractor shall verify full system capability via the SOVT. The Contractor shall be responsible for the
resolution of discrepancies and trouble reports identified during acceptance testing. '

6.2 PROGRAM MANAGEMENT ADMINISTRATION

The Contractor shall appoint a Program Manager (PM) responsible for accomplishing the efforts set forth in
this PWS. The Contractor PM shall implement a proactive management approach in meeting program
objectives and will advise SSC LANT/PAC of risks to program cost, schedule, and performance as they are
identified. The Contractor shall assist SSC LANT/PAC in the modification of the Integrated Master Schedule
{IMS) (CDRL T003) as required.

6.2.1 Contract Work Breakdown Structure (CWBS)

The Contractor shall develop and maintain a CWBS and CWBS dictionary CDRL A019 in accordance with
DID DI-MGMT-81334B and the tasking assigned to support the program WBS as specified at the TO level.
Approved by the government, the CWBS shall be written to the lowest level needed for adequate
management and control of the contractual effort. The CWBS shall include all the elements for the products
{hardware, software, data, or services} which are the responsibility of the Contractor. The CWBS shall
reflect all work to be accomplished and to facilitate management, data collection, and reporting. The
Contractor shall keep the CWBS dictionary current at all times and provide updates to the government as
specified. In accordance with DID DI-MGMT-81334B changes to the CWBS or associated definitions at any
reporting level require COR approval.

6.22 Configuration Management

The Contractor shall apply engineering and analytical disciplines to identily, document, and verify the
functional, performance, and physical characteristics of systems and associated interface systems, to control
changes and nonconformance, and to track actual configurations of systems and platforms. Using
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MIL-HDBK-61A as guidance, the Contractor shall provide support that includes all activities related to
configuration management (CM) planning, baseline management, configuration identification, configuration
audits, formal reviews, engineering changes, and configuration management records and reports; and the use
of automated tools to perform these functions. :

6.2.3 Quality Assurance Support

The Contractor shall develop a Quality Assurance (QA) Documentation Plan CDRL A007. The Contractor
shall implement QA procedures and practices to ensure that quality functions, planning, and tasks are
implemented.

6.2.4 Risk Management

The Contractor shall identify, control, and mitigate program performance, cost, and schedule risks. The
contractor will work with the government risk manager to document all risks identified during the
performance of the contract TO. The risk will be documented, updated and tracked in Risk Radar.

6.2.5 Program Review Support

6.2.5.1 Program Status Reviews (PSR)

The Contractor shall provide technical information and material in support of Integrated Product Teams
(IPTs) and program meetings, When requested, the Contractor shall provide support in preparation of the
PSR to summarize current and cumulative cost, schedule, and performance status of the TO. When requested,
the Contractor shall prepare agendas and prepare and distribute meeting minutes upon meeting completion.

6.2.5.2 Program Management Reviews (PMR}

The Contractor shall develop technical and programmatic briefing material in support of PMRs. PMRs shall
summarize status and progress of ali activities in terms of cost, schedule, and performance.

6.3 SYSTEMS ENGINEERING SUPPORT

The Contractor shall perform system engineering and integration efforts in support of SSC LANT/PAC
engineering implementation, integration, and testing for ashore and afloat platforms. This support shall
include participation in technical reviews described in sections 6.3.1 through 6.3.5 of this PWS. In
supporting SSC LANT/PAC, the Contractor shall use systems requirements tools and methodologies, such as
the Department of Defense Architecture Framework {DODAF), commercially available requirements
management systems, and SPAWAR Systems Engineering and Technical Review (SETR) processes.

6.3.1 Systems Engineering Technical Reviews

The Contractor shall provide support during technical reviews described in sections 6.2.2 through 6.2.5 of
this PWS.
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6.3.2 System Requirements Review (SRR)

The Contractor shall provide documentation for an SRR to demonstrate that the systems delivered in support
of this PWS can proceed to initial systems development. The SRR documentation shall demonstrate that all
system requirements are defined and testable, and meet program cost, schedule, risk, and refeasability
constraints.

6.3.3 Preliminary Design Review (PDR)

The Contractor shall provide documentation for a PDR to demonstrate that the allocated baseline of the
system under review has a reasonable expectation of meeting those requirements established at the SRR, -
placing an emphasis on design methodologies, AoAs, requirements compliance, technical risk, system, and
schedule considerations. The PDR will assess the allocated baseline documented in subsystem product
specifications for each configuration item in the system, and ensure that each function in the functional
baseline has been allocated to one or more system configuration items.

6.3.4 Critical Design Review ({CDR)

The Contractor shall provide documentation for a CDR to demonstrate that the initial product baseline of
the system under review meets all requirements established in previous technical reviews, documents and
other requirements, and is ready to begin integration. The CDR will assess the final system baseline as
documented in product specifications for each configuration item in the system, and shall ensure that each
product specification has been captured in the systems’ baseline documentation.

6.4 REQUIREMENTS MANAGEMENT

The Contractor shall support in the capture, decomposition, analysis, and tracking of both material and
non-material requirements associated with C4I systems identified in this PWS that are implemented,
procured, fielded, and sustained through this TO,

The Contractor shall provide support in the development of Operational Community Models (OCMs) that
introduces the material and non-material capabilities of the system to be delivered to the RSNFE. The
Contractor shall provide support by providing recommended system employment strategies or instructions
for use that best support the requirements established during this phase of system development, The
Contractor shall develop a proposed System Operation Guide (SOG) at SRR and a final SOG at PDR.

6.5 SITE SURVEYS

The Contractor shall participate in site surveys following the SRR and preceding the PDR in order to allow
for further refinement and maturation of the system’s implementation. Site surveys shall include the
following sites: Riyadh UCC, Riyadh SSC, Riyadh TX, Riyadh RX, Jubail UCC, Jubail AOC, Jubail TX, Jubail
RX, Jeddah UCC, Jeddah AOC, Jeddah TX, Jeddah RX, the Navy Communications sites at Jizan, and affoat
platforms at the SRF in Jubail and Jeddah.

The Contractor shall develop a Site Survey Plan prior to SRR (CDRL T006 — Site Survey Plan). The Site
Survey Plan shall address those site material and non-material conditions that must be met prior to the start
of in-Kingdom system instaliations, such as site infrastructure requirements, industrial work requirements, and
RSNF support requirements. The Contractor shall provide a Site Survey Report (CDRI T007 Site Survey
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Report).

The Contractor shall not commence in-country site surveys unless specifically authorized to do so by the
COR and as a part of a SSC LANT/PAC site survey. SSC LANT/PAC will coordinate all in-Kingdom site
survey activities with concerned U.S, Government and RSNF entities.

6.6 MATERIAL PROCUREMENTS

The Contractor shall procure ancillary materials incidental to this tasking necessary to
implement, integrate, test, install, and support the C41 systems and capabilities to be
delivered, Turnover of material shall be documented in accordance with paragraph 9.2
and copies shall be provided to the COR and reported in the monthly status report CDRL
A002. Unless otherwise stated, hardware or software shall be standards-based,
non-proprietary, Commercial-Off-The-Shelf (COTS) Non-Developmental Items (NDI).
The Contractor shall provide Inventory Trackmg Repaort (CDRL AD11) as required in
section 12.1.2

6.7 TASK ORDER ADMINISTRATION

In accordance with the basic contract PWS and the requirements of this task order PWS,
the Contractor shall develop and submit documentation (see CDRL under Para 12.1.1)
as required for TO administration.

7.0 GOVERNMENT FURNISHED INFORMATION {GFI)

The following table lists GFI that will be provided to the contractor. AH GFI distribution,
location, and inventory shall be tracked by the contractor. The Contractor shall make this
tracking information available to the Government as needed. Unless otherwise specified,
atl GFI will be returned at completed of TO. Note: if contracter requires additional GFI
other than what is listed, the Contractor shall submit a request a request to the COR within
30 days after TO award.

Item # Description GFI Estimated Delivery
Date

1 GCCS- ] Software Build (latest 14 days after award
releasable version)

2 CENTRIXS Software Build (latest 14 days after award
releasable version)

3 Circuit Designation Command Control 14 days after award
(Fleet) Recejver Site Jubail KSA

4 Communications Upgrade Underground 14 days after award

Command Center (UCC) AS-3002 As
Built Drawings Riyadh, Jubail & Jeddah,

KSA

5 HF Communications Upgrade Airwing As 14 days after award
Built Drawings Jeddah, KSA

6 HF Communications Upgrade Airwing As 14 days after award
Built Drawings Jubail, KSA

7 HMS Abu Obaidah PGG-527 Command, 14 days after award

Control, Communications, Computers,
and Intelligence (C41) System As Built -
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Cable Run Sheets / System Installation
Drawings {(SID) / Ship Alteration Record
{SAR)

HMS Al-Dammam GCCS-M/Link-
11/DCCS/MHS System Installation
Design Plan (IDP) Revision A - IDP
Drawings / Data Wire Run Sheets /
Power Wire Run Sheets

14 days after award

Jeddah Receiver Site Block Diagram

14 days after award

Jeddah Transmitter Site As-Built
Drawings

14 days after award

11

Jeddah UCC Block Diagram

14 days after award

i2

Jubhail Receiver Site Block Diagram

14 days after award

13

NAVSEA TSPGG-RR-SIB-031, Ship
Information Book General Description
and Design Information of Systems
Patrol Gunboat Missile Power and
Lighting Systems Volume 3 Part 1. of 2

14 days after award

14

Receiver Site Equipment Arrangement,
Jeddah KSA

14 days after award

15

Rovyal Saudi Naval Forces (RSNF)
Command, Control, Communications,
Computers, and Intelligence (C4I)
Facility Global Command and Control
System - Joint {(GCCS-1) 4.2 Afloat &
Ashore Revision 0 System Installation
Drawings (SID)

14 days after award

16

Royal Saudi Naval Forces (RSNF) GCCS
CONUS Lab Hardware Configuration
System Instaliation Drawings (SID) As
Built Revision A

14 days after award

17

Royal Saudi Naval Forces (RSNF) Jeddah
Shipboard Communications Ashore As
Built - System Installation Drawings
(SID) / Data Wire and Power Run Sheets

14 days after award

18

Royal Saudi Naval Forces (RSNF) Jubail
Shipboard Communications Ashore As
Built

14 days after award

i9

Royal Saudi Naval Forces (RSNF) Riyadh
Shipboard Communications Ashore As
Built - System Installation Drawings
(SID) / Data Wire and Power Run Sheets

14 days after award

20

Royal Saudi Naval Forces (RSNF) UCCs
Floor Plans

14 days after award

21

Royal Saudi Naval Forces C4I Facility
GCCS-1 4.2 Afleat and Ashore System
Installation Drawings Revision 0

14 days after award

22

RSENF HF Communications Upgrade
Receiver Site As-Built Drawings Juball

14 days after award

23

RSNF HF Communications Upgrade
Recelver Site As-Built Drawings Riyadh

14 days after award

24

RSNF HF Communications Upgrade
Receiver Site As-Built Drawings, Jeddah
KSA

14 days after award
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25 RSNF HF Communications Upgrade 14 days after award
Transmitter Site As-Built Drawings Juball
26 RSNF HF Communications Upgrade 14 days after award
Transmitter Site As-Built Drawings
Rivadh

27 RSNF HF Communications Upgrade 14 days after award
Transmitter Site As-Built Drawings,
Jeddah KSA

8.0 GOVERNMENT FURNISHED PROPERTY (GFP)

8.1 GOVERNMENT FURNISHED EQUIPMENT (GFE)
Mo GFE will be provided on this TO.

8.2 GOVERNMENT FURNISHED MATERIAL (GFM)
No GFM will be provided on this TO.

9.0 CONTRACTOR ACQUIRED PROPERTY (CAP)

9.1 CONTRACTOR ACQUIRED EQUIPMENT (CAE)
No CAE is allowed on this TO.

9.2 CONTRACTOR ACQUIRED MATERIAL (CAM)

Contractor Acquired Material (CAM) includes Operating Material and Supplies (OM&S). This includes materials
purchased by the Contractor that will be incorporated into or attached to a deliverable end item or that may be
consumed or expended in performing a TO. The Contractor is responsible for acquiring and delivering all
material identified in the table below. The Contractor shall use only new equipment uniess otherwise coordinated
in writing by the COR. The Contractor shall maintain a list/inventory of the equipment procured for subject
order and include it in the monthly status report, The list shall be maintained current in the monthly status
report CDRL (A002).

The Contractor shall procure and deliver C4ISR material as necessary to provide continuing operations of the
RSNF C41 systems, These items shall include spare parts, replacement items, consumables, test equipment,
evaluation products, and other miscellaneous items necessary to maintain/enhance the operational systems. The
Contractor shall provide copies of all C4ISR Acquisition Requests (CDRL T(04} directly to the COR via email
for approval prior to procurement and document all procurements in the monthly status report CDRL (A002).
Once procurements are made copies of invoices and documentation verifying turnover of material to the RSNF
shall be provided to the COR. Turnover of material to the RSNF shall be documented and copies shall be
provided to the COR.
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Description Unit / Issue | Quantity | Est. Unit Cost | Est. Total Cost
Tools, Misc. EA 1 $2500.00 $2500.00
Measuring tape EA 10 $8.30 $83.00
L.aser measuring tape EA 3 $140.00 $420.00
Floor Puller EA 2 $40.00 $80.00
Drill EA 2 $195.00 $390.00
Cable Ties (100 pack) EA 15 $22.00 $330.00
Shielded CAT $e Cable {1000ft) EA 1 $549.00 $549.00
Shielded CATSe connector RI45 (100 pack) EA 1 $80.00 £80.00
Hard Drives EA 6 $80.00 $480.00
10.0 TRAVEL

Contractor foreign fravel shall at all times comply with the U.S. DoD Foreign Clearance Guide (FCG), cognizant
Geographic Combatant Commanders” (COCOM) Directives and Instructions, and SPAWAR foreign travel
requirements. All travel shall be reported to the government in the Task Order Status Report (CDRL A002),
The Contractor shall ensure its workers possess passports and visas (when required) valid for the expected

duration of foreign travel. The COR will coordinate and approve all foreign travel with the U.S. and RSNF

organizations.

The Contractor shall be responsible for arranging commercial transportation to and from foreign ports of

debarkation, in-Kingdom transportation, and lodging while on foreign travel. The Contractor shall identify
travelers by name to the COR as soon as travel requirements are made known, but not less than thirty (30)
calendar days prior to scheduled departure dates. This will allow for sufficient time to complete foreign travel
training requirements, such as Anti-Terrorism/Force Protection training, Human Rights training, etc., and U.S.
DoD Aircraft and Personnel Automated Clearance System (APACS) processing.

For estimating purposes, it is anticipaled that the following travel requirements may be necessary:

Base Year Travel

# Frips # People # Days/Nights From (Location) To (Location)
3 2 4/3 Charleston, SC San Diego
4 7 3/2 Charleston, SC Riyadh, KSA
I 3 6/5 Charleston, SC . Riyadh, KSA
1 6 19/18 Charleston, SC Riyadh, KSA
1 5 48/47 Charleston, SC Riyadh, KSA
1 7 46/45 Riyadh, KSA Jubail, KSA
1 6 16/15 Riyadh, KSA Jeddah, KSA
3 7 46/45 Riyadh, KSA Jeddah, KSA
1 3 4/3 Riyadh, KSA Jizan, KSA
1 7 2/1 Jubail, KSA Riyadh, KSA
i "3 372 Tubail, KSA Riyadh, KSA
I 7 2/1 Jeddah, KSA Riyadh, KSA




CONTRAGT NO. DELIVERY ORDER NO. PAGE FINAL
N65236-13-D-4869 0011 17 0f 27
1 4 2/1 Jeddah, KSA Riyadh, KSA
1 3 8/7 Jeddah, KSA Jubail, KSA
1 6 18/17 Jeddah, KSA Jubail, KSA
i 3 6/5 Jizan, KSA Jeddah, KSA
Hexercised, Option Year 1

# Trips # People # Days/Nights From (Location) To (Location)
3 2 4/3 Charleston, SC San Diego
6 7 3/2 Charleston, SC Riyadh, KSA
1 4 4/3 Charleston, SC Riyadh, KSA
1 4 11/10 Charleston, SC Riyadh, KSA
2 7 9/8 Riyadh, KSA Jubail, KSA
2 7 44/43 Riyadh, KSA Jubail, KSA
1 3 11/10 Riyadh, K5A Jeddah, KSA
2 7 46/45 Riyadh, K3A Jeddah, KSA
i 4 19/18 Riyadh, KSA Jizan, KSA
1 4 2/1 Jubail, KSA Riyadh, KSA
3 7 4/3 Jubail, KSA Riyadh, KSA
i 3 5/4 Jubail, KSA Riyadh, KSA
1 4 2/1 Jeddah, KSA Riyadh, KSA
2 7 2/1 Jeddah, KSA Riyadh, KSA
i 3 10/9 Jeddah, KSA Jubail, KSA
1 4 42/41 Jeddah, KSA Jubail, KSA
I 4 17/16 Jizan, KSA Jeddah, KSA

If exercised, Option Year 2

# Trips # People # Days/Nights From (Location) To (Location)
3 2 4/3 Charleston, SC San Diego
5 7 3/2 Charleston, SC Riyadh, KSA
1 5 33/32 Charleston, SC Riyadh, KSA
2 7 46/45 Riyadh, KSA Jubail, KSA
1 7 11/10 Riyadh, KSA Jeddah, KSA
1 4 46/45 Riyadh, KSA Jeddah, KSA
2 7 46/45 Riyadh, KSA Jeddah, KSA
2 7 2/1 Jubail, KSA Riyadh, KSA
1 4 2/1 Jubail, KSA Riyadh, KSA
1 7 2/1 Jubail, KSA Riyadh, KSA
3 7 241 Jeddah, KSA Riyadh, KSA
1 4 41/40 Jeddah, KSA Jubail, KSA

11,0 TRANSPORTATION OF EQUIPMENT/MATERIAL

The Contractor shall ensure that all export licensing and adherence to Federal Acquisition Regulations (FAR),
Defense Federal Acquisition Regulations Supplement (DFARS), Arms Export Control Act (AECA), and
International Trafficking and Arms Regulafions (ITAR)} are adhered to in the performance of this TO. The
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Contractor shall coordinate and ensure the on-time delivery of equipment and material required to complete
tasks described in the PWS, For equipment or material ordered by the Contractor and shipped directly to the site
by the vendor or manufacturer, if is the Coniractor’s responsibility to rectify any shipping delays, problems, or
damages incurred at no additional cost to the government.

12.0 DELIVERABLES

121 CONTRACT DATA REQUIREMENTS LIST (CDRL)

12.1.1 Administrative CDRL

As required under TO PWS Para 6.7, the following tabte lists all required administrative
data deliverables, Contract Data Requirements Lists (CDRLs), applicable to thls task:

TO PWS
CDRL # ~ Deliverable Title Reference Frequency Date Due
Para
6.6, 6.7, monthly on the

9.2, 10 MTHLY 10th

15 Jan, 15 Apr, 15
Jul, & 15 Oct
NLT 30 days after
completion date

A002 Task Order Status Report

A004 Contractor’s Manpower Report 6.7 QRTLY

A005 Task Order Closeout Report 6.7 ITIME

Cost and Milestones Schedule One time with

AQ08 Plan 6.7 revisions NLT 10 DATO
: (ONE/R)
Contractor CPARS Draft 30 DATO and on
A009 Approval Document (CDAD) 6.7 MTHLY h
Report the 10
OCONUS Deployment 6.7 ITIME As Required

A,O 10 Documentation and Package

30 DATO and on

Alle Invoice Support Documentation 6.7 ASREQ the 101
' e

AOL7 Limitation Notlf:catzop &

Rationale 6.7 ASREQ As Required

12.1.2 Technical CDRL

The following table lists all required technical data deliverables, Contract Data
Requirements Lists (CDRLs), applicable to this task:

TO PWS
CDRL # Deliverable Title Reference Frequency Dafe Due
FPara

One time with 10 days after

A007 | Quality Documentation 6.2.3
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TO PWS
CDRL # Deliverable Title Reference Frequency Date Due
Para
revisions award
(ONE/R)
. 30 DATO and on
A011 Inventory Tracking Report 6.6 MTHLY the 10th
Contract Work Breakdown
2. DATO
AD19 Structure (CWBS) 6.2.1 ONE/R NLT 60
T002 | IDP Drawings, General 6.1.4 ASREQ 30 days after TO
award
T003 | Integrated Master Schedule 6.13.1,62 |  ASREQ 30 days after site
. survey report
T004 | Integrated Test Plan (ITP) 6.1.3.1,9.2 ASREQ 30 dai;:ie" To
. 10 days prior to
T0O06 Site Survey Plan 6.5 ASREQ ,
siie survey
g . NLT 30 days
TOO7 Site Survey Report (SRR) 6.5 ASREQ after survey

13.0 SUBCONTRACTING REQUIREMENTS

Subcontracting requirements are in accordance with the basic contract,
will perform as a subcontractor under this task order.

Note: If a prime contractor plans to utilize an additional subcontractor(s) on this task
order, the prime must request a task order modification in accordance with FAR clause
52.244-2,

14.0 ACCEPTANCE PLAN

Inspection and acceptance is performed by the COR on all services, data, and non-data
deliverables in accordance with the Quality Assurance Surveillance Plan (QASP),
Attachment 1.

15.0 OTHER CONDITIONS/REQUIREMENTS

15.1 EARNED VALUE MANAGEMENT

This TO does not require Earned Value Management (EVM) implementation due to the
majority of efforts on this TO is non-scheduled based (i.e., level of effort) and does not
lend itself to meaningful EVM information. In lieu of EVM, the Contractor shall develop and
maintain, a Contract Funds Status Report (CDRL A014) to help track cost expenditures
against performance.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

2001 ' 2/24/2016 - 2/23/2017

CLIN - DELIVERIES OR PERFORMANCE
" The Period of Performance for the services described herein is as follows:

Base Year: Date of Task Order Award through One Year thereafier,

Option Year 1:  If exercised, périod will be from one-year anniversary of base year award date for one year period
beginning at that date.

Option Year 2:  If exercised, period will be from one-year anniversary of base year award date for one year period
beginning at that date.
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SECTION G CONTRACT ADMINISTRATION DATA

The SPAWAR Atlantic Ombudsman is Steve Harnig, (843) 218-4560.

252.204-0002 Line Item Specific: Sequential ACRN Order. (SEP 2009)

The payment office shail make payment in sequential ACRN order within the line item, exhaustiné all funds in the
previous ACRN before paying from the next ACRIN using the following sequential order; Alpha/Alpha;
Alpha/numeric; numeric/alpha; and numeric/numeric.

(3) Line item specific: contracting officer specified ACRN order. If there is more than one ACRN within a contract

line item, (i.e. informational sub-line items contain separate ACRNs), and the contracting officer intends the funds to
be liquidated in a specified ACRN order, insert the following, including the specified order in the instruction.

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
{a) Definitions. As used in this clause—

Department of Defense Activity Address Code (DoDAAC) is a six posilion code that uniquely identifies a unit,
activity, or organization.

Document.type means the type of payment request ot receiving report available for creation in Wide Area
WorkFiow (WAWF).

Local processing office {(LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method fo electronically process vendor payment requests and

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and
Receiving Reports.

{c) WAWF access. To access WAWF, the Contractor shall—

{1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for sclf-regisiration
available at this Web site, '

{d) WAWF training, The Contractor should follow the training instructions of the WAWF Web-Based Training

Coutse and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the *“Web Based Training" link on the WAWI' home page at hitps://wawf.eb.mil/,

(e} WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data

Interchange, or File Transfer Protocol.
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(D WAWY payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Cost Voucher (Cost-Type Orders),

(2) Inspection/acceptance location, The Contractor shall select the following insbectian/acceptance location(s} in
WAWTF, as specified by the contracting officer,

N65236 ‘

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when 61‘eating payrﬁent requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC HQ0338
Issue By DoDAAC N65236
Admin DoDAAC S1103A
Inspect By DoDAAC N65236
Ship To Code N65236
Ship From Code N/A
Mark For Code . N/A
Service Approver {DoDAAC) N65236
Service Acceptor (DoDAAC) N65236
Accept at Other DoDAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC HAA110
Other DeDAAC(s) N/A

{4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable}, and ali relevant back-up documentation, as defined in DFARS Appendix F,
{c.g. timesheets) in support of each payment request.

(5) WAWT email notifications. The Contractor shall enter the email address identified below in the “Send

Additional Email Notifications” field of WAWTF once a document is submitted in the system,

Send Additional Fmail Netification(s) to:

Name Email Phone Role
[ o | [ ()6 @navy.mil | (843) 218{n)e] COR
Same as above Same as above Same as above Receiver
Same as above - Same as above Same as above Acceptor
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{g) WAWF point of contact. (1) The Coniractor may obtain clarification regarding invoicing in WAWF from the

following contracting activity's WAWF point of contact.

| (b)(6) L E-MAIL:

(2) For technical WAWT help, contact the WAWF helpdesk at 866-618-5988.

5252.232-9210 LIMITATION OF LIABILITY-INCREMENTAL FUNDING (JAN 1992}

This task/delivery order is incrementally funded and the amount currently available for payment hereunder is limited
to $1.815.588.83 inclusive of fee, It is estimated that these funds will cover the cost of performance through XX
MONTH 201X, Subject to the provisions of the FAR 52.232-22 "Limitation of Funds" clause of this contract, no
legal liability on the part of the Government for payment in excess of $1.815,588.83 shall arise unless additional
funds are made available and are incorporated as modifications to this contract.

Base Year

Total Award Amount Total Funds Available Unfunded Amonnt
$5,759,114.46

$1,815,588.83 $3,943,525.63

NOTE: The contractor shall cite on each invoice/voucher, in addition to all other requirements of this
comract/order, the contract line item number (CLIN); the contract subline item number (SLIN) and accounting
classification reference number (ACRN) for the portion, or portions of wotk being billed as specified in the contract
or delivery order. For each ACRN on the invoice/voucher, the contractor shall identify the ameount being billed
against that ACRN.

Accounking Data

SLINID PR Numbex Amount.
200101 13005289%0700001 1815588.83
LLA :

AR 97-11XB242 2855 000 74552 0 065916 2D PSRA44 5041801105BQ
Standard Number: N/A - SHARED LOA WITH HQ

NWA 100000979187.0050

PR 13005289207

FMS-PSRA4450418011

RGN 0Dl4: COMMS TECH ASSIST

MILSTRIP#: PSRA4450418011

BASE Funding 1815588.83
Cumulative Funding 1815588.83
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SECTION H SPECIAL CONTRACT REQUIREMENTS

DISTRIBUTION:
Contractor: DCAA HAATLD
SRC DFAS HQO0338
DCMA S1103A

POC: Brad Brown:
bbrown(@scires.com
Jerry Goldbaugh:
ipoldbau(@scires.com
Mishoe, Lairy

Imishoe@SCIRES.COM

Electronically distributed.

Electronically distributed.

SPAWARSYSCEN CODES:

CRM:@)ef |
[ (b)(6) (chnavy,mil

Contract Administrator: | (b)(6)

l (b)(6) (fonavy.mil

Ordering Officer; Elaine Reed/

jovee.pacereed@navy.mil

Elecironically distributed.
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SECTION J LIST OF ATTACHMENTS

Attachment 2B - Subcontractor Pricing Model

Attachment 3 - Past Performance Questionnaire

Attachment 4 - Proposed Subcontractor Checklist

Attachment 5 - Organizational Conflict of Interest Statement

PWS Attachment 2 Task Order Contract Data Requirements List (CDRL) T003
PWS Attachment 2 Task Order Contract Data Requirements List (CDRL) T004
PWS Attachment 2 Task Order Coniract Data Requirements List (CDRL) T006
PWS Attachment 2 Task Order Contract Data Requirements List (CDRL) T007
Attachment I Reference Inforamtion Sheet

Attachment 2A Prime Contractor Pricing Model (Amend 0001)

PWS Attachment 2 T002 DD1423 IDP (Amend 0001)

PWS Attachment 1 Quaklity Assurance Surveillance Plan (QASP) (Amend 0001)






